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	Deliverable
	Estimated Dates
	Rate
	Estimated # hrs
	Total

	1
	Project Monitoring
	April 2021 to
April 2022
	
	
	


	2
	Documentation Review
	July 2021 to Feb 2022
	
	
	

	3
	Development of UAT plan and scripts
	July 2021 to
Oct 2021
	
	
	

	4
	Pilot and Testing Oversight
	Oct 2021 to 
Feb 2022
	


	
	

	5
	Final Report and IAPD closeout
	April 2022
	
	
	



	Total Cost
	



	Signature


	Date






